DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
STATE/FEDERAL AID NO: 29-500-01 CONTRACT TIME : 54 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) 29-500-01
MIDDLETOWN MAINTENANCE YARD RETROFIT
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/27/09 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 198,681.68 103.4890% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 191,983.35 100.0000% 96.6286%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 193,874.75 100.9852% 97.5806%
3 ZACK EXCAVATING INC, PO BOX 94, TOWSEND, DE, 19734 $ 204,575.01 106.5587% 102.9662%
4 RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977 $ 210,626.69 109.7109% 106.0121%
5 DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028 $ 218,389.55 113.7544% 109.9193%
6 ONSITE CONSTRUCTION INC, 9654 BRICKYARD RD UNIT 2, SEAFORD, DE, 19973 $ 225,261.90 117.3341% 113.3783%
7 MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720 $ 243,511.25 126.8398% 122.5635%
8 SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, DE, 19809 $ 258,391.85 134.5908% 130.0532%
9 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 259,610.05 135.2253% 130.6663%
10 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 265,918.72 138.5113% 133.8416%
11 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 270,603.25 140.9514% 136.1994%
12 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 274,721.10 143.0963% 138.2720%
13 MERCIER'S, INC, 7442 SHIPLEY AVE, HARMANS, MD, 21077 $ 294,726.00 153.5164% 148.3408%
14 BRIAN JOHNSON INC, 1724 DIXIE LINE RD, NEWARK, DE, 19702 $ 298,426.25 155.4438% 150.2032%
15 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810 $ 347,350.25 180.9273% 174.8275%
16 PLEASANTON EXCAVATING INC, P O BOX 280, WARWICK, MD, 21912 $ 372,880.64 194.2255% 187.6774%
GATEWAY CONSTRUCTION INC IRREGULAR
BALTIMORE PILE DRIVING & IRREGULAR
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et s st et
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 3000.00000 3000.00] 500.00000 500.00] 4300.00000 4300.00
CLEARING AND GRUBBING | | |
0020 202000 835.000 cCY | 18.63413 15559.50] 10.13780 8465.06 | 11.75000 9811.25
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 21.27278 319.09] 5.00000 75.00] 56.00000 840.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCy | 84.91959 169.84| 5.00000 10.00] 18.00000 36.00
|

SEDIMENT REMOVAL
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STABILIZATION

CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT : M7
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0050 252500 2.000 EACH | 2350.00000 4700.00 | 1250.00000 2500.00 | 2300.00000 4600.00
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 1040.02515 1040.03| 750.00000 750.00| 500.00000 500.00
SUMP PIT, TYPE 1 | |
0070 268000 40.000 TON | 54.28432 2171.37] 25.00000 1000.00]| 38.00000 1520.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 CY | 8.85013 4425.07| 7.47000 3735.00 | 12.00000 6000.00
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 68542.00000 68542.00 | 81221.00000 81221.00| 73053.00000 73053.00
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 5000.00000 5000.00 | 3950.00000 3950.00 | 5600.00000 5600.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 1200.00000 1200.00| 575.00000 575.00| 1615.00000 1615.00
TRASH RACK | | |
0120 302007 40.000 CY | 59.62269 2384.91| 79.61000 3184.40| 60.00000 2400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 34.93987 1222.90| 45.09000 1578.15| 35.00000 1225.00
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 59.91523 1198.30]| 130.00000 2600.00 | 120.00000 2400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 66.98230 2009.47| 103.00000 3090.00| 118.00000 3540.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 49.77543 2488.77]| 89.50000 4475.00 | 104.00000 5200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0170 501004 267.000 SY | 60.66873 16198.55] 65.00000 17355.00 | 64.50000 17221.50
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 31.37754 4549 .74 | 16.00000 2320.00| 27.00000 3915.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 69.59401 1252.69| 25.00000 450.00| 70.00000 1260.00
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 19.00000 10450.00 | 20.50000 11275.00| 14.00000 7700.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 7.83080 2349.24| 30.47610 9142.83| 22.00000 6600.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 5.20092 1560.28| 0.68000 204.00| 2.00000 600.00
| | |

GEOTEXTILES,



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN

DATE
PAGE

02/27/09
003 -3

CALL ORDER CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE DISTRICT
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0230 714003 275.000 LF | 7.14173 1963.98| 5.00000 1375.00| 19.00000 5225.00
DITCHING | | |
0240 732002 270.000 SY | 12.67271 3421.63]| 5.01000 1352.70| 8.00000 2160.00
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 4.78201 2486.65| 3.79000 1970.80| 4.00000 2080.00
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 3.12355 187.41] 3.00000 180.00] 5.00000 300.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 0.75714 461.86| 3.00000 1830.00| 1.00000 610.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 0.99069 49 .53 3.00000 150.00] 5.00000 250.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 0.43554 226.48| 3.00000 1560.00 | 1.00000 520.00
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 1.74471 87.24| 3.00000 150.00] 5.00000 250.00
MULCHING, STRAW | | |
0310 735534 105.000 SY | 4.52930 475.58 ]| 2.50000 262.50| 1.50000 157.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 2.61623 3060.99| 2.25000 2632.50]| 1.50000 1755.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 11400.00000 11400.00]| 17234.40000 17234.40| 15935.50000 15935.50
PLANTING | | |
0340 762001 165.000 LF | 4.12046 679.88] 2.00000 330.00] 3.00000 495.00
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 3731.45060 3731.45| 500.00000 500.00 | 1400.00000 1400.00
MAINTENANCE OF TRAFFIC | | |
0360 763501 LUMP | 18657.25300 18657.25]| 4000.01000 4000.01 | 2800.00000 2800.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 198,681.68| $ 191,983.35]| $ 193,874.75
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 198,681.68| $ 191,983.35]| $ 193,874.75

DBE GOALS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |RALPH CAHALL & SON PAVING IN |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 3495.00000 3495.00] 6831.00000 6831.00] 798.00000 798.00
CLEARING AND GRUBBING | | |
0020 202000 835.000 CY | 35.00000 29225.00] 19.50000 16282.50| 9.70000 8099.50
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 6.66670 100.00] 36.00000 540.00| 32.70000 490.50
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCvy | 50.00000 100.00] 260.00000 520.00| 45.50000 91.00
SEDIMENT REMOVAL | | |
0050 252500 2.000 EACH | 1500.00000 3000.00] 3725.00000 7450.00 | 3530.00000 7060.00
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 500.00000 500.00| 2495.00000 2495.00] 1300.00000 1300.00
SUMP PIT, TYPE 1 | | |
0070 268000 40.000 TON | 25.00000 1000.00] 59.90000 2396.00] 28.50000 1140.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 cCY | 16.00000 8000.00| 21.00000 10500.00| 14.70000 7350.00
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 45000.00000 45000.00 | 68885.00000 68885.00 | 86076.20000 86076.20
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 4500.00000 4500.00] 2000.00000 2000.00] 2360.00000 2360.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 2000.00000 2000.00] 2120.00000 2120.00] 1550.00000 1550.00
TRASH RACK | | |
0120 302007 40.000 cCY | 150.00000 6000.00] 43.75000 1750.00] 63.80000 2552.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 85.71430 3000.00] 42.00000 1470.00] 36.80000 1288.00
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 80.00000 1600.00| 140.00000 2800.00] 206.00000 4120.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 80.00000 2400.00] 95.00000 2850.00] 134.00000 4020.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 80.00000 4000.00] 80.00000 4000.00] 118.00000 5900.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT : M7
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |RALPH CAHALL & SON PAVING IN |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 501004 267.000 SY | 63.67040 17000.00| 60.00000 16020.00| 95.40000 25471.80
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 31.89660 4625.01 | 28.00000 4060.00 | 36.90000 5350.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 100.00000 1800.00| 83.33000 1499.94| 63.60000 1144.80
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 13.63640 7500.02 | 13.25000 7287.50 | 13.70000 7535.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 16.66670 5000.01 | 20.00000 6000.00 | 16.80000 5040.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 26.66670 8000.01 | 3.60000 1080.00| 1.60000 480.00
GEOTEXTILES, STABILIZATION | | |
0230 714003 275.000 LF | 30.90910 8500.00 | 5.50000 1512.50| 7.05000 1938.75
DITCHING | | |
0240 732002 270.000 SY | 20.74070 5599.99 | 7.25000 1957.50| 9.70000 2619.00
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 4.80770 2500.00 | 2.10000 1092.00| 4.50000 2340.00
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 0.96670 58.00] 5.50000 330.00]| 0.40000 24.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 0.66390 404.98| 1.00000 610.00] 0.40000 244.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 1.20000 60.00]| 5.50000 275.00| 0.28000 14.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 0.69230 360.00| 2.00000 1040.00| 0.45000 234.00
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 1.50000 75.00 | 5.50000 275.00 | 0.19000 9.50
MULCHING, STRAW | | |
0310 735534 105.000 SY | 3.95240 415.00] 2.00000 210.00| 2.10000 220.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 2.25640 2639.99| 2.50000 2925.00 | 1.35000 1579.50
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 17192.00000 17192.00]| 25007.75000 25007.75] 13521.00000 13521.00
PLANTING | | |
0340 762001 165.000 LF | 5.00000 825.00] 2.00000 330.00]| 3.20000 528.00
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 100.00000 100.00| 725.00000 725.00] 7830.00000 7830.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE DISTRICT
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |RALPH CAHALL & SON PAVING IN |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0360 763501 LUMP | 8000.00000 8000.00| 5500.00000 5500.00] 8070.00000 8070.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 204,575.01 | $ 210,626.69| $ 218,389.55
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 204,575.01 | $ 210,626.69| $ 218,389.55

DBE GOALS

o°

o°

o
o
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CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT M7
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|ONSITE CONSTRUCTION INC |[MERIT CONSTRUCTION ENGINEERS |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 4426.68000 4426.68| 5600.00000 5600.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 835.000 CY | 20.27000 16925.45| 6.00000 5010.00] 22.00000 18370.00
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 19.60000 294.00| 75.00000 1125.00] 25.00000 375.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCvy | 28.47000 56.94| 100.00000 200.00| 65.00000 130.00
SEDIMENT REMOVAL | | |
0050 252500 2.000 EACH | 2230.90000 4461.80] 1800.00000 3600.00] 650.00000 1300.00
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 1625.13000 1625.13| 1500.00000 1500.00] 5500.00000 5500.00
SUMP PIT, TYPE 1 | | |
0070 268000 40.000 TON | 58.44000 2337.60] 35.00000 1400.00] 80.00000 3200.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 cCY | 29.57000 14785.00 | 18.00000 9000.00] 45.00000 22500.00
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 78227.35000 78227.35| 87837.00000 87837.00 | 81760.00000 81760.00
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 1992.60000 1992.60] 5500.00000 5500.00] 5000.00000 5000.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 305.04000 305.04| 3000.00000 3000.00] 2100.00000 2100.00
TRASH RACK | | |
0120 302007 40.000 cCY | 75.44000 3017.60] 50.00000 2000.00] 45.00000 1800.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 43.16000 1510.60] 30.00000 1050.00] 80.00000 2800.00
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 235.30000 4706.00| 110.00000 2200.00] 100.00000 2000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 186.05000 5581.50] 100.00000 3000.00] 100.00000 3000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 136.80000 6840.00] 100.00000 5000.00] 100.00000 5000.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
I ( 6 ) I ( 7 ) | 8 )
|ONSITE CONSTRUCTION INC |[MERIT CONSTRUCTION ENGINEERS |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 501004 267.000 SY | 81.06000 21643.02] 84.00000 22428.00| 85.00000 22695.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 30.31000 4394.95| 25.00000 3625.00 | 19.00000 2755.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 54.75000 985.50]| 50.00000 900.00| 95.00000 1710.00
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 8.73000 4801.50| 18.00000 9900.00 | 9.00000 4950.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 13.86000 4158.00 | 27.00000 8100.00| 4.50000 1350.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 1.90000 570.00 | 3.00000 900.00| 3.50000 1050.00
GEOTEXTILES, STABILIZATION | | |
0230 714003 275.000 LF | 5.74000 1578.50| 15.00000 4125.00| 25.00000 6875.00
DITCHING | | |
0240 732002 270.000 SY | 8.33000 2249.10 | 5.00000 1350.00| 8.00000 2160.00
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 4.47000 2324.40| 3.00000 1560.00 | 8.00000 4160.00
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 9.84000 590.40 | 3.00000 180.00] 1.50000 90.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 1.37000 835.70] 0.40000 244.00 | 0.75000 457.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 10.93000 546.50 | 3.00000 150.00] 1.50000 75.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 1.09000 566.80 | 1.20000 624.00]| 1.00000 520.00
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 17.49000 874.50| 3.00000 150.00] 2.00000 100.00
MULCHING, STRAW | | |
0310 735534 105.000 SY | 1.48000 155.40] 3.00000 315.00| 3.50000 367.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 1.48000 1731.60]| 4.00000 4680.00 | 2.75000 3217.50
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 18183.65000 18183.65]| 27433.25000 27433.25] 18529.35000 18529.35
PLANTING | | |
0340 762001 165.000 LF | 1.46000 240.90 | 5.00000 825.00] 3.00000 495.00
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 3973.87000 3973.87| 3500.00000 3500.00| 10000.00000 10000.00
| | |

MAINTENANCE OF TRAFFIC
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MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
29-500-01.01

COUNTIES

NEW CASTLE

DATE
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02/27/09
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LETTING DATE DISTRICT
I ( 6 ) I ( 7 ) I ( 8 )
|ONSITE CONSTRUCTION INC |[MERIT CONSTRUCTION ENGINEERS |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0360 763501 LUMP | 7764.32000 7764.32 15500.00000 15500.00| 12000.00000 12000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 225,261.90| $ 243,511.25| $ 258,391.85
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 225,261.90| $ 243,511.25| $ 258,391.85

DBE GOALS

o°

o°

o
o




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN

DATE
PAGE

02/27/09
003 -10

CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT : M7
SET-ASIDE
I ( 9 ) [ 10 ) [c 11 )
|JJID INC | GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 22000.00000 22000.00] 4385.00000 4385.00] 5500.00000 5500.00
CLEARING AND GRUBBING | | |
0020 202000 835.000 CY | 20.00000 16700.00 | 14.10000 11773.50]| 20.00000 16700.00
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 13.40000 201.00| 21.05000 315.75| 40.00000 600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCvy | 22.00000 44.00] 92.00000 184.00] 110.00000 220.00
SEDIMENT REMOVAL | | |
0050 252500 2.000 EACH | 4300.00000 8600.00| 3274.00000 6548.00] 3100.00000 6200.00
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 1700.00000 1700.00] 2307.00000 2307.00] 2100.00000 2100.00
SUMP PIT, TYPE 1 | | |
0070 268000 40.000 TON | 29.00000 1160.00] 40.00000 1600.00| 50.00000 2000.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 cCY | 15.40000 7700.00| 18.20000 9100.00| 21.00000 10500.00
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 82653.60000 82653.60 | 84294.58000 84294 .58 | 98303.00000 98303.00
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 7000.00000 7000.00| 6016.00000 6016.00] 3500.00000 3500.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 2400.00000 2400.00] 474.00000 474.00] 1000.00000 1000.00
TRASH RACK | | |
0120 302007 40.000 cCY | 59.00000 2360.00] 47.45000 1898.00| 75.00000 3000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 62.00000 2170.00] 35.14000 1229.90] 54.00000 1890.00
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 155.00000 3100.00] 207.00000 4140.00] 175.00000 3500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 154.00000 4620.00] 160.00000 4800.00] 140.00000 4200.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 137.00000 6850.00] 103.00000 5150.00] 95.00000 4750.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
I ( 9 ) [( 10 ) [ 11 )
|JJID INC | GEORGE & LYNCH INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 501004 267.000 SY | 97.00000 25899.00| 91.48000 24425.16 | 75.50000 20158.50
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 30.00000 4350.00| 28.05000 4067.25| 27.15000 3936.75
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 67.00000 1206.00 | 47.05000 846.90| 150.00000 2700.00
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 15.30000 8415.00| 19.00000 10450.00] 16.50000 9075.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 32.00000 9600.00 | 12.80000 3840.00 | 21.00000 6300.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 3.30000 990.00| 2.95000 885.00] 4.00000 1200.00
GEOTEXTILES, STABILIZATION | | |
0230 714003 275.000 LF | 11.70000 3217.50] 7.70000 2117.50] 20.00000 5500.00
DITCHING | | |
0240 732002 270.000 SY | 8.50000 2295.00 | 6.65000 1795.50| 8.00000 2160.00
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 7.60000 3952.00 | 3.38000 1757.60| 7.00000 3640.00
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 9.50000 570.00 | 5.00000 300.00| 10.00000 600.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 1.30000 793.00] 2.78000 1695.80 | 1.40000 854.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 10.50000 525.00 | 3.64000 182.00] 15.00000 750.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 1.05000 546.00 | 2.38000 1237.60| 1.15000 598.00
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 17.00000 850.00] 5.72000 286.00 | 20.00000 1000.00
MULCHING, STRAW | | |
0310 735534 105.000 SY | 1.40000 147.00] 3.12000 327.60]| 1.50000 157.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 1.45000 1696.50| 3.12000 3650.40| 1.50000 1755.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 16493.70000 16493.70]| 18207.18000 18207.18]| 16099.50000 16099.50
PLANTING | | |
0340 762001 165.000 LF | 1.55000 255.75| 3.50000 577.50| 6.40000 1056.00
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 3250.00000 3250.00 | 31240.00000 31240.00] 21600.00000 21600.00
| | |

MAINTENANCE OF TRAFFIC



CONTRACT TITLE
CALL ORDER

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

FINAL

MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
29-500-01.01

COUNTIES

NEW CASTLE

DATE
PAGE

02/27/09
003 -12

LETTING DATE DISTRICT
I ( 9 ) [ 10 ) [ 11 )
|JJID INC | GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0360 763501 LUMP | 5300.00000 5300.00] 13814.00000 13814.00| 7500.00000 7500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 259,610.05| $ 265,918.72| $ 270,603.25
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 259,610.05| $ 265,918.72| $ 270,603.25

DBE GOALS

o°

o°

o
o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER 003 CONTRACT 1ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT M7
SET-ASIDE
¢ 12 ) [ 13 ) [C 14 )
| HARMONY CONSTRUCTION INC |[MERCIER'S INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 1850.00000 1850.00| 10000.00000 10000.00]| 14357.00000 14357.00
CLEARING AND GRUBBING | | |
0020 202000 835.000 CY | 4.31000 3598.85]| 34.00000 28390.00] 25.00000 20875.00
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 12.95000 194.25] 200.00000 3000.00] 32.00000 480.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCvy | 83.00000 166.00] 1300.00000 2600.00]| 118.00000 236.00
SEDIMENT REMOVAL | | |
0050 252500 2.000 EACH | 2575.00000 5150.00] 7000.00000 14000.00] 3275.00000 6550.00
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 900.00000 900.00] 4500.00000 4500.00| 2225.00000 2225.00
SUMP PIT, TYPE 1 | | |
0070 268000 40.000 TON | 32.50000 1300.00]| 35.00000 1400.00]| 40.00000 1600.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 CY | 11.55000 5775.00| 48.00000 24000.00] 45.00000 22500.00
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 151115.00000 151115.00] 40000.00000 40000.00]| 99720.00000 99720.00
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 4675.00000 4675.00| 16000.00000 16000.00] 4648.00000 4648.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 950.00000 950.00] 400.00000 400.00] 2360.00000 2360.00
TRASH RACK | | |
0120 302007 40.000 cCYy | 45.25000 1810.00]| 65.00000 2600.00]| 71.00000 2840.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 28.50000 997.50] 86.00000 3010.00] 32.00000 1120.00
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 150.00000 3000.00] 200.00000 4000.00| 213.00000 4260.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 121.50000 3645.00]| 200.00000 6000.00]| 170.00000 5100.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 102.00000 5100.00] 200.00000 10000.00]| 127.00000 6350.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
[ 12 ) [( 13 ) [ 14 )
| HARMONY CONSTRUCTION INC |[MERCIER'S INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 501004 267.000 SY | 66.25000 17688.75| 15.00000 4005.00 | 90.00000 24030.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 29.40000 4263.00 | 24.00000 3480.00 | 30.00000 4350.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 45.00000 810.00] 156.00000 2808.00 | 41.00000 738.00
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 9.85000 5417.50| 24.00000 13200.00]| 15.00000 8250.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 14.35000 4305.00 | 35.00000 10500.00 | 24.00000 7200.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 2.15000 645.00| 5.00000 1500.00 | 4.50000 1350.00
GEOTEXTILES, STABILIZATION | | |
0230 714003 275.000 LF | 13.35000 3671.25]| 14.00000 3850.00 | 29.00000 7975.00
DITCHING | | |
0240 732002 270.000 SY | 10.95000 2956.50 | 35.00000 9450.00 | 18.00000 4860.00
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 3.50000 1820.00| 25.00000 13000.00| 10.00000 5200.00
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 11.00000 660.00]| 10.00000 600.00| 5.50000 330.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 1.50000 915.00] 4.50000 2745.00 | 0.60000 366.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 12.00000 600.00| 10.00000 500.00] 5.50000 275.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 1.25000 650.00] 5.00000 2600.00 | 1.65000 858.00
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 19.00000 950.00| 29.50000 1475.00| 5.50000 275.00
MULCHING, STRAW | | |
0310 735534 105.000 SY | 1.75000 183.75] 5.00000 525.00 | 2.10000 220.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 1.75000 2047.50 | 7.00000 8190.00| 2.50000 2925.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 17160.00000 17160.00 | 30000.00000 30000.00| 25047.75000 25047.75
PLANTING | | |
0340 762001 165.000 LF | 2.25000 371.25| 10.00000 1650.00| 3.00000 495.00
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 1200.00000 1200.00| 3500.00000 3500.00| 1200.00000 1200.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE DISTRICT
¢ 12 ) [ 13 ) [C 14 )
| HARMONY CONSTRUCTION INC |[MERCIER'S INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0360 763501 LUMP | 18180.00000 18180.00 | 11248.00000 11248.00| 7260.00000 7260.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 274,721.10| $ 294,726.00| $ 298,426.25
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 274,721.10| $ 294,726.00| $ 298,426.25

DBE GOALS

o°

o°

o
o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT M7
SET-ASIDE
¢ 15 ) I 16 ) I ( )
|EPB ASSOCIATES INC | PLEASANTON EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 TOTAL PROJECT
| | |
0010 201000 LUMP | 15000.00000 15000.00| 2500.00000 2500.00]
CLEARING AND GRUBBING | | |
0020 202000 835.000 CY | 20.00000 16700.00 | 12.00000 10020.00|
EXCAVATION AND EMBANKMENT | | |
0030 211004 15.000 LF | 100.00000 1500.00] 100.00000 1500.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0040 250000 2.000 cCvy | 100.00000 200.00| 800.00000 1600.00|
SEDIMENT REMOVAL | | |
0050 252500 2.000 EACH | 3500.00000 7000.00| 4000.00000 8000.00|
SEDIMENT SCREEN | | |
0060 263000 1.000 EACH | 2500.00000 2500.00] 3000.00000 3000.00]
SUMP PIT, TYPE 1 | | |
0070 268000 40.000 TON | 40.00000 1600.00| 80.00000 3200.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 271000 500.000 cCY | 30.00000 15000.00| 12.00000 6000.00]
STORMWATER MANAGEMENT POND | | |
0090 271502 LUMP | 113005.00000 113005.00] 101118.00000 101118.00]
BIORETENTION FACILITIES | | |
0100 272000 1.000 EACH | 5000.00000 5000.00] 5742.64000 5742.64|
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0110 272503 1.000 EACH | 2500.00000 2500.00] 3200.00000 3200.00]
TRASH RACK | | |
0120 302007 40.000 cCY | 100.00000 4000.00] 100.00000 4000.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302500 35.000 TON | 45.00000 1575.00] 100.00000 3500.00]
DELAWARE NO. 3 STONE | | |
0140 401657 20.000 TON | 125.00000 2500.00] 300.00000 6000.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0150 401660 30.000 TON | 125.00000 3750.00] 300.00000 9000.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0160 401663 50.000 TON | 125.00000 6250.00] 250.00000 12500.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/27/09
PAGE : 003 -17
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
[( 15 ) [( 16 ) I ( )
|EPB ASSOCIATES INC | PLEASANTON EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 501004 267.000 SY | 150.00000 40050.00 | 100.00000 26700.00|
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | |
0180 701010 145.000 LF | 35.00000 5075.00 | 80.00000 11600.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 712005 18.000 SY | 40.00000 720.00| 100.00000 1800.00|
RIPRAP, R-4 | | |
0200 712517 550.000 SF | 50.00000 27500.00| 25.00000 13750.00|
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0210 712523 300.000 SF | 25.00000 7500.00 | 30.00000 9000.00 |
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0220 713001 300.000 SY | 10.00000 3000.00| 10.00000 3000.00 |
GEOTEXTILES, STABILIZATION | | |
0230 714003 275.000 LF | 25.00000 6875.00 | 30.00000 8250.00 |
DITCHING | | |
0240 732002 270.000 SY | 15.00000 4050.00 | 20.00000 5400.00 |
TOPSOIL, 6" DEPTH | | |
0250 733002 520.000 SY | 10.00000 5200.00 | 10.00000 5200.00 |
TOPSOILING, 6" DEPTH | | |
0260 734013 60.000 SY | 10.00000 600.00| 10.00000 600.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 734015 610.000 SY | 7.00000 4270.00 | 2.50000 1525.00|
PERMANENT GRASS SEEDING, WET GROUND | | |
0280 734017 50.000 SY | 7.00000 350.00| 10.00000 500.00 |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 734515 520.000 SY | 7.00000 3640.00 | 4.00000 2080.00 |
PERMANENT SEEDING, ALKALIGRASS | | |
0300 735006 50.000 SY | 17.50000 875.00] 10.00000 500.00 |
MULCHING, STRAW | | |
0310 735534 105.000 SY | 5.00000 525.00 | 4.00000 420.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0320 735535 1170.000 SY | 5.00000 5850.00 | 5.00000 5850.00 |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0330 737523 LUMP | 20540.25000 20540.25] 30000.00000 30000.00|
PLANTING | | |
0340 762001 165.000 LF | 10.00000 1650.00 | 5.00000 825.00]
SAW CUTTING, HOT MIX | | |
0350 763500 LUMP | 1000.00000 1000.00| 5000.00000 5000.00 |
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/09
PAGE 003 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER 003 CONTRACT ID 29-500-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/03/09 DISTRICT M7
¢ 15 ) I 16 ) I ( )
|EPB ASSOCIATES INC | PLEASANTON EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0360 763501 LUMP | 10000.00000 10000.00| 60000.00000 60000.00 |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 347,350.25] $ 372,880.64] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 347,350.25] $ 372,880.64] $

DBE GOALS

o°

o°

o°




